

APRIL 20, 2018

ADDENDUM NO. 4
CITY OF DINUBA

RANDLE AVENUE CONSTRUCTION PROJECT
15-CDBG-10560

DINUBA, CALIFORNIA

NOTICE


Notice is hereby given that the plans and specifications for this project have been revised as prescribed by this Addendum. It is mandatory that all bidders comply with the changes detailed herein. This Addendum shall be signed by the Bidder and attached to the inside of the Contract Documents. All changes, omissions, additions and alterations in, on and to the Contract Documents and Specification will apply to proposals made for the execution of the various parts of the work affected thereby. Careful note of this Addendum shall be taken by all parties of interest so that the proper allowance may be made in all computations, estimates and contracts, and all trades affected shall be fully advised in the performance of the work which will be required by them. In cases of conflict between the Plans, Specifications and this Addendum, this Addendum shall govern.

1. Bid Item No. 23 Description is changed to "Furnish & Install 18" Sanitary Sewer Main (SDR 35)."
2. Plans, Sheet 13, Detail W-10, Pipe Trench Detail, is changed to eliminate the requirement for 18" of Slurry in the trench backfill.
3. Plans, Sheet 2, "Signing, Striping and Pavement Marking Notes" Note No. 5 is revised to eliminate the requirement for preformed-type thermoplastic crosswalks and pavement markings. All striping and marking shall be thermoplastic and applied in compliance with Section 84 of the State Standard Specifications.

Bidders Acknowledgment

Ronald S. Yamabe, P.E.

Bidder's Authorized Representative



City Engineer